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ADDENDUM NO. 1 

TO  

CONTRACT DOCUMENTS 

FOR 

CITY OF MANISTIQUE 

CHERRY STREET CLOSURE PROJECT – PHASE I 
 

August 6, 2018 
  

Contractor shall list all addenda by number on the bid form to ensure conformity in the bid. 

  

Drawings, Specifications and/or Proposals are herein amended, expanded and/or modified, as 
hereinafter described, and become a part of the Contract Documents with the same force and 
effect as if incorporated, therein, originally.  Any contrary provisions contained, or referred to, 
in Drawings and/or Specifications, shall remain applicable unless overridden by this Addendum.  
Revised or contrary provisions herein shall not affect any other part of the Contract Documents 
and any deletions, additions, substitutions and/or revisions mentioned, shall  include all  labor, 
materials, methods, modifications, etc. required for complete performance of the work. 
 
This Addendum No. 1 consists of 9 pages. 
 
This addendum specifies the dates of the contract.  Section 4.02 of the Agreement has been revised to 
set contract dates and milestones. 
 

CONTRACT AWARD DOCUMENTS 
 
AGREEMENT 
 
The Agreement shall be replaced in its entirety with the attached version. 
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AGREEMENT 
BETWEEN OWNER AND CONTRACTOR 

FOR CONSTRUCTION CONTRACT (STIPULATED PRICE) 
 

THIS AGREEMENT is by and between  The City of Manistique, Michigan  (“Owner”) and 

  (“Contractor”). 

Owner and Contractor hereby agree as follows: 

ARTICLE 1 – WORK 

1.01 Contractor  shall  complete  all Work  as  specified  or  indicated  in  the  Contract  Documents.  The 
Work is generally described as follows: 

1. Furnishing and installing water main, water services, valves and appurtenances; 

2. Furnishing and installing gravity sanitary sewer main, manholes and service laterals; 

3. Furnishing and installing storm sewer main, manholes and inlet structures; and 

4. Roadway reconstruction including HMA paving and restoration. 

ARTICLE 2 – THE PROJECT 

2.01 The Project, of which the Work under the Contract Documents is a part, is generally described as 
follows: Cherry Street CSO Closure Project – Phase 1. 

ARTICLE 3 – ENGINEER 

3.01 The part of the Project that pertains to the Work has been designed by Coleman Engineering 
Company. 

3.02 The  Owner  has  retained  Coleman  Engineering  Company  (“Engineer”)  to  act  as  Owner’s 
representative, assume all duties and responsibilities, and have the rights and authority assigned 
to  Engineer  in  the  Contract  Documents  in  connection  with  the  completion  of  the  Work  in 
accordance with the Contract Documents. 

ARTICLE 4 – CONTRACT TIMES 

4.01 Time of the Essence 

A. All time limits for Milestones, if any, Substantial Completion, and completion and readiness 
for final payment as stated in the Contract Documents are of the essence of the Contract. 

4.02 Contract Times: Dates 

A. The Work will  be  substantially  completed on or  before  June 7,  2019  and  completed  and 
ready for final payment in accordance with Paragraph 15.06 of the General Conditions on 
or before June 14, 2019. 
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B. Parts of the Work shall be substantially completed on or before the following Milestone(s): 

1.  Milestone 1:   Complete all underground work and road base installation by November 
  14, 2018 at which time suspension of work will occur for the winter. 

2.  Milestone 2:  Project substantial completion June 7, 2019. 

4.03 Liquidated Damages 

A. Contractor  and Owner  recognize  that  time  is  of  the  essence  as  stated  in  Paragraph 4.01 
above and  that Owner will  suffer  financial and other  losses  if  the Work  is not completed 
and Milestones not achieved within the times specified in Paragraph 4.02 above, plus any 
extensions thereof allowed in accordance with the Contract. The parties also recognize the 
delays, expense, and difficulties involved in proving in a legal or arbitration proceeding the 
actual loss suffered by Owner if the Work is not completed on time. Accordingly, instead of 
requiring any such proof, Owner and Contractor agree that as liquidated damages for delay 
(but not as a penalty): 

1. Substantial  Completion:  Contractor  shall  pay  Owner  $1,000.00  for  each  day  that 
expires  after  the  time  (as  duly  adjusted  pursuant  to  the  Contract)  specified  in 
Paragraph  4.02.A  above  for  Substantial  Completion  until  the  Work  is  substantially 
complete. 

2. Completion  of  Remaining  Work:  After  Substantial  Completion,  if  Contractor  shall 
neglect, refuse, or fail to complete the remaining Work within the Contract Times (as 
duly  adjusted  pursuant  to  the  Contract)  for  completion  and  readiness  for  final 
payment, Contractor  shall pay Owner $1,000.00  for each day  that expires after  such 
time until the Work is completed and ready for final payment. 

3. Liquidated  damages  for  failing  to  timely  attain  Substantial  Completion  and  final 
completion are not additive and will not be imposed concurrently. 

 

4.04 Special Damages 

[Deleted] 

ARTICLE 5 – CONTRACT PRICE 

5.01 Owner  shall  pay  Contractor  for  completion  of  the  Work  in  accordance  with  the  Contract 
Documents the amounts that follow, subject to adjustment under the Contract: 

ARTICLE 6 – PAYMENT PROCEDURES 

6.01 Submittal and Processing of Payments 

A. Contractor  shall  submit  Applications  for  Payment  in  accordance  with  Article  15  of  the 
General Conditions. Applications for Payment will be processed by Engineer as provided in 
the General Conditions. 
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6.02 Progress Payments; Retainage 

A. Owner  shall  make  progress  payments  on  account  of  the  Contract  Price  on  the  basis  of 
Contractor’s  Applications  for  Payment  on  or  about  the  30th  day  of  each  month  during 
performance  of  the Work  as  provided  in  Paragraph  6.02.A.1  below,  provided  that  such 
Applications for Payment have been submitted in a timely manner and otherwise meet the 
requirements  of  the  Contract.  All  such  payments  will  be  measured  by  the  Schedule  of 
Values  established  as  provided  in  the  General  Conditions  (and  in  the  case  of  Unit  Price 
Work based on  the number of  units  completed) or,  in  the event  there  is  no  Schedule of 
Values, as provided elsewhere in the Contract. 

1. Prior to Substantial Completion, progress payments will be made in an amount equal 
to the percentage  indicated below but,  in each case,  less the aggregate of payments 
previously  made  and  less  such  amounts  as  Owner may  withhold,  including  but  not 
limited to liquidated damages, in accordance with the Contract 

a. 95 percent of Work completed (with the balance being retainage); If the Work has 
been 50 percent completed as determined by Engineer, and if the character and 
progress of the Work have been satisfactory to Owner and Engineer, then as long 
as  the  character  and  progress  of  the  Work  remain  satisfactory  to  Owner  and 
Engineer, there will be no additional retainage; and 

b. 95 percent of cost of materials and equipment not incorporated in the Work (with 
the balance being retainage). 

B. Upon Substantial Completion, of the entire construction to be provided under the Contract 
Documents Owner shall pay an amount sufficient to increase total payments to Contractor 
to 100 percent of  the Work  completed,  less  such amounts  set off by Owner pursuant  to 
Paragraph 15.01.E of the General Conditions, and less 200 percent of Engineer’s estimate of 
the value of Work to be completed or corrected as shown on the punch list of items to be 
completed or corrected prior to final payment. 

6.03 Final Payment 

A. Upon final completion and acceptance of the Work in accordance with Paragraph 15.06 of 
the  General  Conditions,  Owner  shall  pay  the  remainder  of  the  Contract  Price  as 
recommended by Engineer as provided in said Paragraph 15.06. 

ARTICLE 7 – INTEREST 

7.01 All  amounts  not  paid when due  shall  bear  interest  at  the maximum  legal  percent  per  annum 
allowed. 

ARTICLE 8 – CONTRACTOR’S REPRESENTATIONS 

8.01 In  order  to  induce  Owner  to  enter  into  this  Contract,  Contractor  makes  the  following 
representations: 

A. Contractor has examined and carefully studied the Contract Documents, and any data and 
reference items identified in the Contract Documents. 
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B. Contractor has visited the Site, conducted a thorough, alert visual examination of the Site 
and adjacent areas, and become familiar with and is satisfied as to the general,  local, and 
Site conditions that may affect cost, progress, and performance of the Work. 

C. Contractor  is  familiar with and  is  satisfied as  to all  Laws and Regulations  that may affect 
cost, progress, and performance of the Work. 

D. Contractor  has  carefully  studied  all:  (1)  reports  of  explorations  and  tests  of  subsurface 
conditions  at  or  adjacent  to  the  Site  and  all  drawings  of  physical  conditions  relating  to 
existing  surface  or  subsurface  structures  at  the  Site  that  have  been  identified  in  the 
Supplementary  Conditions,  especially with  respect  to  Technical  Data  in  such  reports  and 
drawings, and (2) reports and drawings relating to Hazardous Environmental Conditions, if 
any, at or adjacent to the Site that have been identified in the Supplementary Conditions, 
especially with respect to Technical Data in such reports and drawings. 

E. Contractor  has  considered  the  information  known  to  Contractor  itself;  information 
commonly known to contractors doing business in the locality of the Site; information and 
observations obtained from visits to the Site; the Contract Documents; and the Site‐related 
reports  and drawings  identified  in  the Contract Documents, with  respect  to  the effect of 
such information, observations, and documents on (1) the cost, progress, and performance 
of  the  Work;  (2)  the  means,  methods,  techniques,  sequences,  and  procedures  of 
construction  to  be  employed  by  Contractor;  and  (3)  Contractor’s  safety  precautions  and 
programs. 

F. Based  on  the  information  and  observations  referred  to  in  the  preceding  paragraph, 
Contractor agrees that no further examinations, investigations, explorations, tests, studies, 
or data are necessary  for  the performance of  the Work at  the Contract Price, within  the 
Contract Times, and in accordance with the other terms and conditions of the Contract. 

G. Contractor is aware of the general nature of work to be performed by Owner and others at 
the Site that relates to the Work as indicated in the Contract Documents. 

H. Contractor  has  given  Engineer  written  notice  of  all  conflicts,  errors,  ambiguities,  or 
discrepancies that Contractor has discovered  in the Contract Documents, and the written 
resolution thereof by Engineer is acceptable to Contractor. 

I. The Contract Documents are generally sufficient to  indicate and convey understanding of 
all terms and conditions for performance and furnishing of the Work. 

J. Contractor’s  entry  into  this  Contract  constitutes  an  incontrovertible  representation  by 
Contractor  that  without  exception  all  prices  in  the  Agreement  are  premised  upon 
performing and furnishing the Work required by the Contract Documents. 

ARTICLE 9 – CONTRACT DOCUMENTS 

9.01 Contents 

A. The Contract Documents consist of the following: 

1. This Agreement (pages 1 to ___, inclusive). 

2. Performance bond (pages ___ to ___, inclusive). 

3. Payment bond (pages ___ to ___, inclusive). 
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4. Other bonds. 

a. ___ (pages ___ to ___, inclusive). 

5. General Conditions (pages ___ to ___, inclusive). 

6. Supplementary Conditions (pages ___ to ___, inclusive). 

7. Specifications as listed in the table of contents of the Project Manual. 

8. Drawings  (not attached but  incorporated by reference) consisting of ___ sheets with 
each  sheet  bearing  the  following  general  title:  ___  [or]  the  Drawings  listed  on  the 
attached sheet index. 

9. Addenda (numbers ___ to ___, inclusive). 

10. Appendices (Appendix __ to __, inclusive). 

a. Appendix A:  MDEQ Permit for Wastewater System 

b. Appendix B:  MDEQ Permit for Water System 
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11. Exhibits to this Agreement (enumerated as follows): 

a. Contractor’s Bid (pages ___ to ___, inclusive). 

b. Documentation submitted by Contractor prior to Notice of Award (pages ___ to 
___, inclusive). 

c. Certificate of Owner’s Attorney and Agency Concurrence  

12. The following which may be delivered or  issued on or after the Effective Date of the 
Contract and are not attached hereto: 

a. Notice to Proceed. 

b. Work Change Directives. 

c. Change Orders. 

d. Field Orders. 

B. The  documents  listed  in  Paragraph  9.01.A  are  attached  to  this  Agreement  (except  as 
expressly noted otherwise above). 

C. There are no Contract Documents other than those listed above in this Article 9. 

D. The Contract Documents may only be amended, modified, or supplemented as provided in 
the General Conditions. 

ARTICLE 10 – MISCELLANEOUS 

10.01 Terms 

A. Terms used in this Agreement will have the meanings stated in the General Conditions and 
the Supplementary Conditions. 

10.02 Assignment of Contract 

A. Unless expressly agreed to elsewhere in the Contract, no assignment by a party hereto of 
any  rights  under  or  interests  in  the  Contract  will  be  binding  on  another  party  hereto 
without the written consent of the party sought to be bound; and, specifically but without 
limitation,  money  that  may  become  due  and  money  that  is  due  may  not  be  assigned 
without such consent (except to the extent that the effect of this restriction may be limited 
by  law),  and  unless  specifically  stated  to  the  contrary  in  any  written  consent  to  an 
assignment,  no  assignment  will  release  or  discharge  the  assignor  from  any  duty  or 
responsibility under the Contract Documents. 

10.03 Successors and Assigns 

A. Owner and Contractor each binds itself, its successors, assigns, and legal representatives to 
the other party hereto,  its  successors,  assigns,  and  legal  representatives  in  respect  to  all 
covenants, agreements, and obligations contained in the Contract Documents. 

10.04 Severability 

A. Any provision or part of  the Contract Documents held to be void or unenforceable under 
any Law or Regulation shall be deemed stricken, and all remaining provisions shall continue 
to  be  valid  and  binding  upon  Owner  and  Contractor,  who  agree  that  the  Contract 
Documents shall be reformed to replace such stricken provision or part thereof with a valid 
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and enforceable provision that comes as close as possible to expressing the intention of the 
stricken provision. 

10.05 Contractor’s Certifications 

A. Contractor  certifies  that  it  has  not  engaged  in  corrupt,  fraudulent,  collusive,  or  coercive 
practices in competing for or in executing the Contract.  For the purposes of this Paragraph 
10.05: 

1. “corrupt  practice”  means  the  offering,  giving,  receiving,  or  soliciting  of  anything  of 
value likely to influence the action of a public official  in the bidding process or in the 
Contract execution; 

2. “fraudulent  practice”  means  an  intentional  misrepresentation  of  facts  made  (a)  to 
influence  the  bidding  process  or  the  execution  of  the  Contract  to  the  detriment  of 
Owner, (b) to establish Bid or Contract prices at artificial non‐competitive levels, or (c) 
to deprive Owner of the benefits of free and open competition; 

3. “collusive practice” means a  scheme or arrangement between  two or more Bidders, 
with or without the knowledge of Owner, a purpose of which is to establish Bid prices 
at artificial, non‐competitive levels; and 

4. “coercive  practice”  means  harming  or  threatening  to  harm,  directly  or  indirectly, 
persons  or  their  property  to  influence  their  participation  in  the  bidding  process  or 
affect the execution of the Contract. 

10.06 Other Provisions 

A. Owner stipulates that  if  the General Conditions  that are made a part of  this Contract are 
based  on  EJCDC®  C‐700,  Standard  General  Conditions  for  the  Construction  Contract, 
published  by  the  Engineers  Joint  Contract  Documents  Committee®,  and  if  Owner  is  the 
party  that  has  furnished  said  General  Conditions,  then  Owner  has  plainly  shown  all 
modifications  to  the  standard  wording  of  such  published  document  to  the  Contractor, 
through  a  process  such  as  highlighting  or  “track  changes”  (redline/strikeout),  or  in  the 
Supplementary Conditions. 

B. Michigan Act 524, PA 1980 (MCLA 125.1561 et seq.) regarding contractor retainage escrow 
accounts does not apply to Rural Development funds. There will be no escrow account for 
retainage or interest earned from Rural Development funds. 
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IN WITNESS WHEREOF, Owner and Contractor have signed this Agreement.  

This Agreement will be effective on __________ (which is the Effective Date of the Contract). 

OWNER:    CONTRACTOR: 

     

By:      By:   

Title:      Title:   

   
(If Contractor is a corporation, a partnership, or a joint 
venture, attach evidence of authority to sign.)   

Attest:      Attest:   

Title:      Title:   

Address for giving notices:    Address for giving notices: 

     

     

     

    License No.:   

     
(where applicable) 

(If Owner is a corporation, attach evidence of authority 
to sign. If Owner is a public body, attach evidence of 
authority to sign and resolution or other documents 
authorizing execution of this Agreement.) 

  NOTE TO USER:  Use in those states or other 
jurisdictions where applicable or required. 

 




